



**LABOR COST FOR PROJECTS
FINANCED THRU INTERNALLY GENERATED FUND**

POLICY 2014-01

INTRODUCTION:

The Board recognizes the need to be responsive to the labor cost of projects to be accomplished by BENECO accredited electrical contractors for them to effectively implement line construction and repair in the system.

POLICY:

The cooperative shall utilize the following labor cost for line construction and repair of electric distribution facilities projects financed thru BENECO Internally Generated Fund:

1. Pole Assembly (Includes hole digging & erection)



Height/ Kind	Cost/Assembly
35' Steel (Manual)	1,075.00
35' Steel (Manual)	1,364.00
40' Steel (Manual)	1,689.00
45' Steel (Manual)	1,994.00
50' Steel (Manual)	2,298.00
55' Steel (Manual)	2,907.00
60' Steel (Manual)	3,212.00
40' Steel (Boom Truck)	1,994.00
45' Steel (Boom Truck)	2,907.00
50' Steel (Boom Truck)	3,212.00
55' Steel (Boom Truck)	3,517.00
60' Steel (Boom Truck)	3,868.00
65' Steel (Boom Truck)	3,971.00
30' Concrete	1,689.00
35' Concrete	1,994.00
40' Concrete	2,907.00
45' Concrete	3,212.00
50' Concrete	3,517.00

FOR POLE DIGGING ONLY

1. Pole hole digging is Php 273.27 per hole. Pole erection only is pole assembly rate less hole digging.

2. Secondary Assembly

Description	Cost/Assembly
J1 / J2 / J3	165.00
J5	124.00
J6	124.00
J7	124.00
J8	124.00
J10	124.00
J15	124.00



LABOR COST FOR PROJECTS
FINANCED THRU INTERNALLY GENERATED FUND

POLICY 2014-01

INTRODUCTION:

The Board recognizes the need to be responsive to the labor cost of projects to be accomplished by BENECO accredited electrical contractors for them to effectively implement line construction and repair in the system.

POLICY:

The cooperative shall utilize the following labor cost for line construction and repair of electric distribution facilities projects financed thru BENECO Internally Generated Fund:

1. Pole Assembly (Includes hole digging & erection)

Height/ Kind	Cost/Assembly
35' Steel (Manual)	1,075.00
35' Steel (Manual)	1,364.00
40' Steel (Manual)	1,689.00
45' Steel (Manual)	1,994.00
50' Steel (Manual)	2,298.00
55' Steel (Manual)	2,907.00
60' Steel (Manual)	3,212.00
40' Steel (Boom Truck)	1,994.00
45' Steel (Boom Truck)	2,907.00
50' Steel (Boom Truck)	3,212.00
55' Steel (Boom Truck)	3,517.00
60' Steel (Boom Truck)	3,868.00
65' Steel (Boom Truck)	3,971.00
30' Concrete	1,689.00
35' Concrete	1,994.00
40' Concrete	2,907.00
45' Concrete	3,212.00
50' Concrete	3,517.00

FOR POLE DIGGING ONLY

1. Pole hole digging is Php 273.27 per hole. Pole erection only is pole assembly rate less hole digging.

2. Secondary Assembly

Description	Cost/Assembly
J1 / J2 / J3	165.00
J5	124.00
J6	124.00
J7	124.00
J8	124.00
J10	124.00
J15	124.00

3. Primary Pole Top Assembly

Description	Cost/Assembly
A1	174.00
A2	228.00
A3	174.00
A4 / A4-1	304.00
A5 / A5-1	209.00
A6	304.00
A14 (8')	380.00
A14 (10')	383.00
A15 (8')	492.00
A15 (10')	543.00
B1 (8')	304.00
B1 (10')	334.00
B2 (8')	540.00
B2 (10')	594.00
B3	279.00
B4 / B4-1	412.00
B5 / B5-1	304.00
B7 (8')	540.00
B7 (10')	594.00
B8 (8')	675.00
B8 (10')	743.00
B14 (8')	579.00
B14 (10')	637.00
B15 (8')	810.00
B15 (10')	891.00

Description	Cost/Assembly
C1 (8')	412.00
C1 (10')	453.00
C2 / C2-1 (8')	675.00
C2 / C2-1 (10')	743.00
C3	380.00
C4 / C4-1 (8')	540.00
C5 / C5-1 (10')	380.00
C7 (8')	675.00
C7 (10')	743.00
C8 (8')	810.00
C8 (10')	891.00
C14 (8')	694.00
C14 (10')	764.00
C15 (8')	945.00
C15 (10')	1,039.00
2T VP	637.00
B6	348.00
L1	174.00
L2	209.00
L3	244.00
2T (3-PHASE) (8')	690.00
2T (3-PHASE) (10')	758.00
3T (3-PHASE) (8')	743.00
3T (3-PHASE) (10')	817.00

4. Conducting Assembly per Kilometer

Description	Cost/Assembly
#6 AAC	1,568.00
#6 Duplex	1,960.00
#4 bare	1,960.00
#4 coated	2,706.00
#2 bare	2,976.00
#2 coated	3,931.00
#1/0 bare	3,931.00
#1/0 coated	5,405.00
#2/0 bare	5,405.00

Description	Cost/Assembly
#2/0 coated	6,692.00
#3/0 bare	6,692.00
#3/0 coated	7,487.00
#4/0 bare	7,487.00
#4/0 coated	8,282.00
336 bare	9,546.00
336 coated	10,341.00
226 bare	8,516.00
226 coated	9,312.00

5. Anchoring Assembly

Description	Cost/Assembly
F1-1/ F1-2	266.00
F2-1/ F2-2	579.00

6. Guying Assembly

Description	Cost/Assembly
E1-2	322.00
E3-2	375.00
E4-2	429.00
E6-2	514.00

188

19

7. Transformer Installation

Description	Cost/Assembly
5 KVA	1,169.00
10 KVA	1,395.00
15 KVA	2,149.00
25 KVA	2,438.00
37.5 KVA	2,756.00
50 KVA	3,045.00
75 KVA	3,334.00
100 KVA	3,624.00
167 KVA	4,491.00
250 KVA	5,387.00
333 KVA	5,965.00

8. Miscellaneous Assembly

Description	Cost/Assembly
M5-1(Hot Line Clamp)	73.00
M5-4	174.00
M5-5(Pin Type)	174.00
M5-6(Lightning Arrester)	174.00
M5-9(Fuse Cut-out)	174.00
M5-10 (FCO & LA)	209.00
M5-14 (Crossarm)	209.00
K13 (Service Drop)	70.00

Description	Cost/Assembly
A-14 (6' Alley arm)	314.00
M22-2 (ROW clearing)	34.00
SL (Street Light)	34.00
M40-11 (Armor rods)	81.00
M5-20 (Pin/Sus Insulator)	73.00
M5-23 DE/Susp. clamp	174.00
Bracket, (FCO & LA)	209.00

9. Primary Metering Installation

Description	Cost/Assembly
Primary Rack	209.00
Current Transformer	984.00
Potential Transformer	984.00

10. Grounding Assembly

Description	Cost/Assembly
M2-1a / M2-11a	290.00

11. TELEPHONE & CABLE TRUNKLINE DETACHMENT / ATTACHMENT

Description	Cost/Assembly
TRUNKLINE	54.00
DROPLINE	26.00

12. Truck Hauling

A. Hauling rate (Php) per pole for the first twelve (12) kilometers

Height Kind	Hauling rate Php/pole/kms
30' steel	126.00
35' steel	152.00
30' concrete	196.00
35' concrete	499.00
40' concrete	626.00
45' concrete	737.00

188

188

B. Hauling rate (Php) per pole for the excess of twelve (12) kilometers

Height Kind	Hauling rate Php/pole/kms
30' steel	11.00
35' steel	13.00
30' concrete	70.00
35' concrete	118.00
40' concrete	148.00
45' concrete	174.00

13. Transformer Manual Hauling

KVA RATING	Hauling rate Php/dt/kms
5 KVA	750.00
10 KVA	1,000.00
15 KVA	1,250.00
25 KVA	1,500.00
37.5 KVA	2,000.00
50 KVA	2,500.00
75 KVA	3,000.00

14. Pole Manual Hauling

Pole Height	Hauling rate Php/pole/kms
30 FOOTER	700.00
35 FOOTER	875.00
40 FOOTER	1,050.00
45 FOOTER	1,750.00
50 FOOTER	2,100.00
55 FOOTER	2,450.00

**15. Capacitor Installation
M9-11 (single phase)**

Description	Cost/Assembly
25 kVAR	983.00
50 kVAR	1,515.00
100 kVAR	1,719.00
200 kVAR	2,147.00

M9-13 (three phase)

Description	Recommended cost/ assy
25 kVAR	1,704.00
50 kVAR	2,624.00
100 kVAR	2,977.00
200 kVAR	3,179.00

16 OTHERS (Assistance during typhoons)

a) Contractors' Truck Rental Fee	Rental Fee
1. Boom Truck	1,500.00 per day
2. Other truck without boom (ELF)	1,000.00 per day
3. Jeep (with at least one steel pole carrying capacity)	750.00 per day

b) Labor Cost per day

1. Contractors' driver/groundman - rate to be based on BENECO Lineman I

2. Contractors' Lineman - rate to be based on BENECO Lineman II

16 OTHER COSTS

Mobilization - refers to the cost of hauling line materials and hardware (except cost of hauling of electric pole which has a distinct and separate cost) from the warehouse to job site is equal to 15% of total labor cost of installing the line materials and hardware.

Retirement - refers to the dismantling and/or retrieval of existing structures. The labor cost of which is equal to 80% of installation cost except for the following installation assembly of which the labor cost of retirement is 100%:


- 4.1 All conducting assembly
- 4.2 All transformer assembly
- 4.3 M5-6, M5-9 and M5-10 of miscellaneous assembly
- 3. Pole retirement is as follows: (all poles shall be credited at alapang stock yard)
 - 5.1 Dedicated job order - 100% usable or non-usable.
 - 5.2 Rehab / Rotten / Relocation - 50% Non usable.
- 4. Metering labor cost at 15% of metering material cost.


IMPLEMENTATION:

The General Manager shall be responsible in implementing this policy.

EFFECTIVITY:

This policy, shall take effect upon approval of the National Electrification Administration.


PETER B. BUSAING
President


FERDY K. BAYASEN
Secretary

Approved pursuant to Resolution No. 51-2014 dated April 22, 2014.



BENGUET ELECTRIC COOPERATIVE, INC.

Alapang, La Trinidad, Benguet

"Quality Service is Our Way of Life"

Tel Nos. 422-2110; 422-2000; Fax No. 422-2848

MEMORANDUM

**FOR : ALL DEPARTMENT MANAGERS
EXECUTIVE PLANNING OFFICE
INTERNAL AUDITOR**

ATTENTION : ALL EMPLOYEES

SUBJECT : NEW and AMENDED BOARD POLICIES

DATE : October 03, 2014

Attached herewith are copies of the newly approved and amended BENECO BOARD Policies for your information and ready reference.

NEW BOARD POLICIES:

POLICY NO.	TITLE	REMARKS
01-2014	Labor Cost for Projects Financed by Internally Generated Funds	
02-2014	INSURANCE BENEFIT	Insurance benefit per year is P10,000.00. Request for reimbursement or additional reimbursement should be filed with the IAO copy furnish the HRMDD until the last working day of the 2014. Otherwise benefit for the year will be forfeited.
03-2014	PHYSICAL FITNESS TEST (PFT)	PFT committee should convene and draft the standard parameters and guidelines in the conduct of the PFT.
04-2014	Performance Evaluation of the Board of Directors	
04A-2014	Distribution Demand and Voltage Control Program	
05-2014	Amended BENECO Employees' Code of Ethics and Discipline	The Amended BENECO Employees' Code of Ethics and Discipline took effect OCTOBER 01, 2014. Copies will be distributed as soon as it is made available by the printing press.
05A-2014	System Test on the Distribution System or the User System	
06-2014	Protection of the Distribution System	


96

AMENDED BOARD POLICIES:


POLICY NO.	TITLE	REMARKS
2-4, As Amended	Evaluation of the General Manager's Performance	
5-3, As Amended	Numbering of Equipment	
1-8	Press Releases	
01-2006, As Amended	Human Resource Procurement and Dismissal	
03-2011	MEDICAL BENEFIT	Medical Benefit increased from P5,000.00 to P10,000.00. The amount of P5,000.00 was already released last January 2014, the additional amount of P5,000.00 will be released after BEHCAF has received the billing statement from our annual medical service provider. Excess amount not covered by BEHCAF shall be deducted from the respective employees' medical benefit.
3-9, As Amended	UNIFORM ALLOWANCE	

Kindly feel free to contact the HRMDD should you have further inquiries.

Thank you.


JANEENE DELA COLINGAN
Administrative Officer/Legal Officer

Noted by:


Atty. DELMAR O. CARIÑO
Manager, HRMDD/
Corporate Legal Officer


Mr. GERARDO P. VERZOSA
General Manager

cc: file/belu/bulletin board